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CITY OF READING, PENNSYLVANIA 

 

REQUEST FOR PROPOSAL 

 

 

The City of Reading will accept sealed proposals for the leasing of space, on City owned properties, 

for the eventual installation of Cellular Tower Facilities that are designed, constructed, owned, 

operated and maintained by the Respondent or one of its agents or assigns. The City will also accept 

proposals for the industry specific marketing of City owned properties that results in an agreement, 

for the use as described above, in less than ninety (90) days, from the submission date listed below. 

Sealed proposals will be accepted at the office of the City Purchasing Coordinator, Rm. 2-45, City 

Hall, 815 Washington Street, Reading, PA 19601 until 3:00 P.M., prevailing time on Friday, October 

25, 2013. 

 

Specifications and Proposal Forms for the above work can be obtained at the Office of the Purchasing 

Coordinator, City Hall.  

 

The City of Reading reserves the right to accept or reject any and all proposals, and to accept or reject 

any part of any proposal that may not be in the public interest. 

 

Attention is called to the fact that employees shall not be discriminated against because of race, color, 

age, religion, sex, national origin or sexual orientation. 

 

 

Tammi Reinhart 

 Purchasing Coordinator 
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INSTRUCTIONS TO RESPONDENTS 

 

NOTICE OF LETTING 

 

The City of Reading will accept sealed proposals for the leasing of space, on City owned properties, 

for the eventual installation of Cellular Tower Facilities that are designed, constructed, owned, 

operated and maintained by the Respondent or one of its agents or assigns. The City will also accept 

proposals for the industry specific marketing of City owned properties that results in an agreement, 

for the use as described above, in less than ninety (90) days, from the submission date listed below. 

Sealed proposals will be accepted at the office of the City Purchasing Coordinator, Rm. 2-45, City 

Hall, 815 Washington Street, Reading, PA 19601 until 3:00 P.M., prevailing time on Tuesday, July 

16, 2013. 

 

PRE-PROPOSAL MEETING (if specified) 

 

There will be no pre bid meeting for this project. 

 

PROPOSAL SUBMISSION 

 

Proposals shall be submitted in triplicate on the "Proposal Forms" included in the specifications for 

the work, and shall be based on the specifications.  Each proposal should be submitted in a sealed 

envelope, and shall plainly indicate on it the title of the proposal, and the date for receiving the 

proposals.  This shall be delivered to the City Purchasing Coordinator on or before the time stated in 

the REQUEST FOR PROPOSAL. 

 

Proposals received at the Office of the Purchasing Coordinator after the hour specified, will not be 

considered.  Contractors are invited to be present at the opening of proposals. 

 

BONDS 

 

Security, in the amount of ten percent (10%) of the proposal price shall accompany each proposal.  

This security may be a Certified or Cashier's Check, or a Proposal Bond furnished by a surety 

company, satisfactory to the City of Reading.  The successful contractor, upon award of contract, 

shall furnish at the time of execution of the same, Payment Bond and a Performance Bond by a surety 

company acceptable to the City of Reading, in an amount equal to ONE HUNDRED PERCENT 

(100%) of the contract, to guarantee satisfactory performance.  All bonds are subject to approval by 

the City Solicitor. 

 

In case the contract is awarded to a contractor who fails to enter the contract or to deliver all required 

bonds and affidavits, the cash or check deposited shall become absolute property of the City; or if a 

bond has been deposited, it shall become payable immediately.  Cash, checks or bonds deposited will 

be returned to unsuccessful vendors as soon as the contract is awarded, or all bids rejected.  

 

INSURANCE 

 

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance 

certificates of adequate limits, as later indicated, to protect the City of Reading, its agents, and 
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employees from any litigation involving Worker's Compensation, Public Liability and Property 

Damage, involved in the work.  All subcontractors must also furnish copies of their liability insurance 

and Worker's Compensation Insurance certificates to the City.  No subcontractor will be allowed to 

perform any work under this contract by the City unless such certificates are submitted to and 

approved by the City beforehand. 

 

WORKER'S COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE 

INSURANCE 

 

The status of the Contractor in the work to be performed by him/her is that of any independent 

Contractor and as such, he/she shall properly safeguard against any and all injury or damage to the 

public, to public and private property, materials and things, and as such he/she alone shall be 

responsible for any and all damage, loss or injury to persons or property that may arise, or be 

incurred, in or during the conduct or progress of said work without regard to whether or not the 

Contractor, his/her sub-contractors, agents, or employees have been negligent, and the Contractor 

shall keep the City free and discharged of and from any and all responsibility and liability therefore of 

any sort or kind.  The Contractor shall assume all responsibility for risks or casualties of every 

description, for any or all damage, loss or injury to persons or property arising out of the nature of the 

work from the action of the elements, or from any unforeseen or unusual difficulty.  The Contractor 

shall assume and be liable for all blame and loss of whatsoever nature by reason of neglect or 

violation of any Federal, State, County or Local laws, regulations, or ordinances; the Contractor shall 

indemnify and save harmless the City from all suits or actions at law of any kind whatsoever in 

connection with this work and shall if required by the City, produce evidence of settlement of any 

such action before final payment shall be made by the City.  Contractor's Liability Insurance 

Certificate shall include the save harmless clause and shall be filed with the City. 

 

The Contractor shall maintain such insurance as will protect him/her from claims under workers’ 

compensation acts and from claims for damages because of bodily injury, including death, and 

property damage, which may arise from and during operations under this Contract, whether such 

operations be by himself, by any subcontractor or anyone directly or indirectly employed by either of 

them.  Contractor's liability insurance shall be in the names of the Contractor and the City, as their 

respective interests may appear.  Certificates of such insurance shall be filed with the City. 

 

The minimum amount of liability insurance to be maintained by the Contractor during the life of the 

contract shall be as follows: 

 

Comprehensive General Liability – for bodily injury and property damage – including any 

liability normally covered by a general liability policy with limits of not less than $1,000,000 

per occurrence and $2,000,000 in the annual aggregate. 

  

Business Automobile Liability – For owned, non-owned, leased and hired vehicles with a 

combined single limit of not less than $1,000,000 for bodily injury and property damage. 

  

Professional Liability – in minimum amounts of $1,000,000 per occurrence and $2,000,000 

aggregate. 
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Worker’s Compensation – Statutory limits in each state in which Service Provider is 

required to provide Worker’s Compensation coverage including “All States” and “Voluntary 

Compensation” endorsement, and a Waiver of Subrogation endorsement in favor of the 

County. 

  

Employer’s Liability – with limits of not less than $100,000 Accident – Each Accident, 

$100,000 Disease – Each Employee; and $500,000 Disease – Policy Limit. 

 

Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a 

certificate of insurance evidencing all required coverage in at least the limits required herein, naming 

the City of Reading, its elected officials, agents, and employees as additional insureds under the 

Comprehensive General Liability coverage, and providing that no policies may be modified or 

cancelled without thirty (30) days advance written notice to the City. Such certificate shall be issued 

to:  City of Reading, 815 Washington Street, Reading, PA  19601. All policies shall be in effect with 

companies holding an A.M. Best rating of “A-” or better and shall be licensed to do business in the 

Commonwealth of Pennsylvania. Such companies shall also be acceptable to the City. 

  

Please forward a certificate of insurance verifying these insurance requirements. 

 

Errors and omissions insurance to cover any pollution liability incidents that may occur as a result of 

faulty testing procedures, methods and/or results. 

 

Liability insurance shall include automobile coverage, including “hired automobiles and non-

Ownership automobiles. 

 

All subcontractors performing work under this contract must furnish to the city a copy of their 

Certificate of Insurance for Workers’ Compensation and liability for bodily injury and property 

damage. 

 

Please provide verification for Pesticide or Herbicide Applicator Coverage. 

 

WAGES AND EMPLOYMENT REQUIREMENTS 

 

Each bidder shall include in their proposal a statement that they pay not less than the prevailing 

wages, if required.  

 

EQUAL EMPLOYMENT OPPORTUNITY 

 

During the performance of this Contract, the Contractor agrees as follows: 

 

The Contractor will not discriminate against any employees or applicant for employment because of 

race, color, religion, sex, or national origin.  The Contractor will take affirmative action to ensure that 

applicants are employed, and that employees are treated during employment, without regard to race, 

color, religion, sex, or national origin.  Such action shall include, but not be limited to, the following: 

employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees and 
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applicants for employment, notices which may be provided by the City setting forth the provisions of 

this nondiscrimination clause. 

 

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without 

regard to race, color, religion, sex, or national origin. 

 

The Contractor will send to each labor union or representative of workers with which the Contractor 

has a collective bargaining agreement or other contract or understanding, a notice advising the labor 

union or workers' representatives of the Contractor, commitments under this Section and shall post 

copies of the notice in conspicuous places available to employees and applicants for employment. 

 

In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or 

with any of the said rules, regulations, or orders, this Contract may be cancelled, terminated, or 

suspended in whole or in part and the Contractor may be declared ineligible for further City contracts. 

 

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order 

unless exempted. 

 

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED 

 

No person who, at the time, is serving sentence in a penal or correctional institution shall be 

employed on the work covered by this Contract. 

 

SUPERVISION OF WORKERS 

 

The Contractor shall provide qualified supervision of each crew at all times while working under this 

contract.  Each supervisor shall be authorized by the Contractor to act upon all directives issued by 

the City.  Failure for the supervisor to act on said directives shall be sufficient cause to give notice 

that the contractor is in default of the contract unless such directives would create potential personal 

injury or safety hazards. 

 

The contract will be under the direct supervision of the City or its authorized representatives.  Any 

alterations or modifications of the work performed under this contract shall be made only be written 

agreement between the Contractor and the City authorized representatives and shall be made prior to 

commencement of the altered or modified work.  No claims for extra work or materials shall be 

allowed unless covered by written agreement. 

 

SUBCONTRACTS 

 

The Contractor will not be allowed to subcontract work under this contract unless written approval is 

granted by the City.  The Subcontractor, as approved, shall be bound by the conditions of the contract 

between the City and the Contractor.  The authorization of a Subcontractor is to perform in 

accordance with all terms of the contract and specifications.  All required notices, work orders, 

directives, and requests for emergency services will be directed to the Contractor.  All directions 

given to the Subcontractor in the field shall bind the Contractor as if the notice had been given 

directly to the Contractor. 
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QUALITY 

 

Where a certain article or "Approved Equal" is specified and the contractor intends to furnish an 

article which the contractor considers equal to the one named, the contractor must specify in the 

proposal the name and grade of said article.  All disputes concerning grade and quality of materials or 

work shall be determined by a person duly authorized by City Council. 

 

TIME OF COMPLETION 

 

The contractors are herewith cautioned that the time of completion indicated in their proposal must be 

complied with.  To insure timely completion, the successful contractor will be required to furnish 

adequate equipment, and qualified personnel in sufficient numbers at all times. 

 

Where a date is set for delivery of materials or the performance of work, said materials must be 

delivered, or work performed, in accordance with the specifications or description herein contained 

on or before said date, or the order to the delinquent party will be cancelled and awarded to the next 

lowest responsible contractor. 

 

BUSINESS PRIVILEGE TAX 

 

The City of Reading imposes a Business Privilege License, at $55.00 per calendar year.  In addition, a 

Business Privilege Tax is imposed at the service rate of 2 ¼ mills upon the gross receipts attributable 

to business conducted within the City of Reading. 

 

PERMITS/LICENSES 

 

The Contractor shall, at his expense, pay all fees and procure all necessary licenses and permits 

needed to conduct the work required under the terms of this contract.  The Contractor shall give any 

and all necessary formal notices required in conjunction with the lawful prosecution of the work of 

this contract.  

 

BASIS OF PAYMENT 

 

All prices to be quoted F.O.B. Reading, PA destination.  The City of Reading is tax exempt. 

 

 

OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS 

 

The Contractor at all times during the term of this contract shall observe and abide by all Federal, 

State, and Local laws which in any way affect the conduct of the work and shall comply with all 

decrees and orders of courts of competent jurisdiction.  The Contractor shall comply fully and 

completely with any and all applicable State and Federal Statutes, rules and regulations as they relate 

to hiring, wages, and any other applicable conditions of employment. 
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WITHDRAWAL OF PROPOSALS 

 

Bidder will be given permission to withdraw any proposals after they have been received by the 

City's Purchasing Coordinator at his/her office, provided said request is in writing and properly 

signed.  No proposals may be withdrawn for a period of thirty (30) days following the formal opening 

and receipt of proposals by City Council. 

 

After a proposal has been opened, it may not be withdrawn except as provided by Act of January 23, 

1974, P.L. 9 No. 4 as same may be amended. 

 

NO CONTACT POLICY 

 

After the date and time established for the receipt of proposals by the city, any contact by any 

proposer with any city representative, other than the Purchasing Coordinator, concerning the RFP is 

prohibited.  Any such unauthorized contact may cause the disqualification of the proposer from this 

procurement action. 

 

CITY VENDOR PREFERENCE 

 

Per its charter, the city reserves the right to offer a ten percent (10%) preference to a business or 

individual headquartered in the city. 

 

PROPOSAL REJECTION 

 

The City of Reading reserves the right to reject any or all proposals and to accept or reject any part of 

any proposal.  It also reserves the right to waive any technical defects or minor irregularities, which in 

its discretion, is in the best interest of the City. 

 

EXECUTION OF CONTRACT 

 

The successful vendor shall, within ten (10) calendar days after mailing of contract documents by the 

City to the Principal, enter into contract with the City on form as included within the proposal 

documents for the appropriate bonds, indemnities and insurances required hereunder. 

 

The contract, when executed, shall be deemed to include the entire agreement between the parties; the 

Contractor shall not base any claim for modification of the contract upon any prior representation or 

promise made by the representatives or the City, or other persons. 

 

All attachments are considered as part of this document. 

 

METHOD OF PAYMENT 

 

All City of Reading disbursement requests on this contract shall be based and computed on invoices 

submitted by the Contractor/Successful Vendor or approved representative (Manager) on a monthly 

basis for actual work done according to the contract specifications and City codes and approved by a 

City official or person representing a City official (Parks Superintendent). 
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The City shall have the right to withhold disbursement funds if in the City's opinion work for which 

payment has been requested is of poor workmanship, contrary to any applicable codes and contract 

specifications, violation of appropriate paperwork requirements that are not up to date and approved 

for this billing period, Contractor/Successful Vendor fails to comply with this Agreement, or for other 

conditions or circumstances which the City deems not to be in the best interest of the public. 

 

NOTICE TO PROCEED 

 

The Contractor shall begin work on the job site within five (5) days after receiving Notice to Proceed 

from the City. 

 

DISCONTINUANCE OF WORK 

 

Any practice obviously hazardous as determined by the City shall be immediately discontinued by the 

Contractor upon receipt of either written or oral notice to discontinue such practice.  

 

CONTRACT TERMINATION 

 

The City shall have the right to terminate a contract or a part thereof before the work is completed in 

the event: 

 

1. Previous unknown circumstances arise making it desirable in the public interest to void the 

contract. 

2. The contractor is not adequately complying with the specifications. 

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory 

personal and/or workers or proper equipment. 

4. The contractor in the judgment of the City is unnecessarily or willfully delaying the 

performance and completion of the work. 

5. The contractor refuses to proceed with work when and as directed by the City. 

6. The contractor abandons the work. 

 

QUESTIONS REGARDING SPECIFICATIONS OR PROPOSAL PROCESS 

 

To ensure fair consideration for all firms, the City prohibits communication to or with any department 

director, division manager, or employee during the submission process with the exception of those 

questions relative to interpretation of specifications or the proposal process.  Such communications 

initiated by a firm may be grounds for disqualifying the offending firm from consideration for award 

of the proposal and/or any future proposal.   
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No interpretations of the meaning of the documents will be made to any bidder orally.  Every request 

for such interpretation shall be in writing to the City of Reading Purchasing Office, and to be given 

consideration must be received in writing prior to 2:00 PM on Friday, October 11, 2013.  Direct 

inquiries to: 

 

Tammi Reinhart 

Purchasing Coordinator 

City Hall, Rm. 2-45 

815 Washington Street  

Reading, PA 19601 

FAX - (610) 655-6427 

tammi.reinhart@readingpa.org  

 

Any and all such interpretation will be in the form of an Addendum to the Contract Documents and 

will be issued to all prospective firms by Friday, October 18, 2013. 

 

Additionally, the City prohibits communications initiated by a proposer to the City Official or 

employee evaluating or considering the proposals prior to the time an award decision has been made.  

Any communication between proposer and the City will be initiated by the appropriate City Official 

or employee in order to obtain information or clarification needed to develop a proper, accurate 

evaluation of the proposal.  Such communications initiated by a proposer may be grounds for 

disqualifying the offending proposer from consideration for award of the proposal and/or any future 

proposal. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:tammi.reinhart@readingpa.org
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SUBMITTED WITH BID 
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PROPOSAL 

 

FOR 

 

CELL TOWER FACILITIES 

 

READING, PENNSYLVANIA 

 

 

Proposal of  

 

____________________________________________________________________________ 

(name) 

 

____________________________________________________________________________ 

(address) 

 

TO:   Mayor Vaughn Spencer 

City of Reading 

815 Washington Street 

Reading, PA  19601 

 

 

 In conformity with City specifications, all as prepared by the City Division of Parks and after 

an examination of the sites of the work, and the Contract Documents, including the instructions to 

Contractors, Form of Proposal, Proposal Bond and Conditions, the undersigned submits this proposal, 

and encloses herewith as proposal guaranty, a Certified or Treasurer's Check, or Proposal Bond, in an 

amount not less than 10% of the proposal herein submitted, which it is understood will be forfeited if 

this proposal is accepted by the City of Reading, and the undersigned fails to furnish approved bonds 

and execute the contract within the time stipulated; otherwise, the guarantee will be returned. 

 

 The undersigned declares that no Member of Council, Director of Department or Division 

Manager, deputy thereof or clerk therein, or other officer of the City of Reading, is directly or 

indirectly interested as principal, surety of otherwise in this proposal or has any supervision or overall 

responsibility for the implementation in administration of the contract.  

 

 It is certified that the undersigned is the only person(s) interested in this proposal as principal 

and that the proposal is made without collusion with any person, firm, or corporation. 

 

 It is hereby agreed to execute the contract and furnish surety company bonds, on the forms 

enclosed in the Contract Documents, in the amount of 100% of the contract price within ten (10) days 

of mailing of the contract documents from the City to the Principal, and to begin work within five (5) 

days after receipt of Notice to Proceed from the City of Reading. 

  

  

 

TOTAL PRICE: 
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______________ _______________________________________________________________ 

(written) 

 

($_________________________________). 

   (figures) 

 

 IN WITNESS WHEREOF, this proposal has been executed this _____ day of______ A.D. 20 

__. 

by the setting hereunto of his or its hand and seal. 

 

 

FOR INDIVIDUAL: 

 

_____________________________(Seal) 

 

FOR CORPORATION: 

 

__________________________________ 

(Name of Corporation) 

 

By: 

 

__________________________________ 

(Official Title) 

 

Attest: 

 

___________________________________ 

(Secretary or Asst. Secretary) 
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FOR PARTNERSHIP: 

 

___________________________________ 

(Name of Partnership) 

 

By: 

 

_____________________________(Seal) 

 

_____________________________(Seal) 

Partners 
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FORM OF BID BOND 

 

BOND 

KNOW ALL PEOPLE BY THESE PRESENTS that we, the undersigned,  

_________________________________, as Principal (the "Principal"), and 

___________________________________________________ a corporation organized and existing 

under laws of the ______________________________ of ____________, as Surety (the "Surety"), 

are held and firmly bound unto ________________________________________________ as 

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of ____________________ 

Dollars ($_______), lawful money of the United States of America, for the payment of which sum we 

bind ourselves, our heirs, administrators, executors, successors and assigns, jointly and severally, 

firmly by these presents. 

 

WITNESSETH THAT: 

 

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the 

_______________________ Work in connection with the construction of 

___________________________________________________________________________ 

pursuant to plans, specifications and other documents constituting the Contract Documents which are 

incorporated into said Proposal by reference (the "Contract Documents"), as prepared by the Division 

of Parks, City Hall, 8th & Washington Streets, Reading, PA  19601. 

 

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it 

shall be accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth. 

 

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) 

days after mailing of contract document by the City to Principal, shall furnish to the Obligee a 

Performance Bond and a Payment Bond and, upon award of a contract to him by he Obligee, shall 

execute and deliver the Agreement and furnish to the Obligee proper evidence of effectiveness of 

insurance coverage, respectively within the time, in the forms and in the amounts, as appropriate, 

required by the Contract Documents, then this Bond shall be void, otherwise, this Bond shall remain 

in full force and effect. 
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said 

Proposal, as accepted by the Obligee, and any higher amount for which the required work shall be 

contracted for by the Obligee, together with any additional advertising costs, architect's fees, legal 

fees and any all other fees and expenses incurred by the Obligee by reason of the failure of the 

Principal to enter into such Agreement with the obligee, or to furnish such Contract Bonds, or to 

furnish evidence of effectiveness of such insurance coverage; Provided, however, that (1) the 

obligation of the Surety shall not exceed the stated principal amount of this Bond; and (2) if the 

Obligee should not procure an executed contract with any other person for the performance of the 

work contemplated in said Proposal, as accepted by the Obligee, upon the same terms and conditions, 

other than price, as provided in the Contract Documents, within the period provided in the Contract 

Documents during which no proposals of contractors may be withdrawn, whether because of the lack 

of other proposals, or because of the inability or refusal of any other contractor to enter into an 

appropriate contract, or because the cost under any higher proposal would be greater than the Obligee 

shall determine, in its sole discretion, that it can afford, then the Principal and the Surety agree to pay 

to the Obligee the full amount of this Bond as liquidated damages. 

 

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and 

delivered this ___________day of _______________, 20__. 

 

(INDIVIDUAL PRINCIPAL) 

 

__________________________(Seal) 

(Signature of Individual) 

Witness: 

 

_______________________________ 

 

Trading and Doing Business as: 

 

_______________________________ 
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(PARTNERSHIP PRINCIPAL) 

 

_____________________________(Seal) 

(Name of Partnership) 

Witness: 

 

__________________________ By: __________________________(Seal) 

(Partner) 

Witness: 

 

 

__________________________ By: __________________________(Seal) 

(Partner) 

Witness: 

 

__________________________ By: __________________________(Seal) 

(Partner) 

 

Witness: 

 

__________________________ By: __________________________(Seal) 

(Partner) 

 

(CORPORATION PRINCIPAL) 

 

Attest: 

 

___________________________ 

(Asst. Secretary) 

_____________________________ 

(Name of Corporation) 

 

By:___________________________ 

(Vice) President 

(Corporate Seal) 

or (if appropriate) 

 

_____________________________ 

(Name of Corporation) 

 

By: ___________________________ 

(Officer or Auth. Rep.) 

Title:__________________________ 

 

 

*Attach appropriate proof, dated as of the same date as the Bond, evidencing authority to execute in 

behalf of the corporation. 
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Signed _________________________ 

 

_________________________________ 

(Title) 

 

Subscribed and sworn to before me on 

 

this ___ day of ___________, 20 ___ 

 

___________________________________ 

 

___________________________________ 

(Title) 

 

My commission expires:  

 

____________________________________ 

 

(Corporation Surety) 

 

_________________________________ 

(Name of Corporation) 

 

By: _______________________________ 

Attorney-in-fact 

 

Witness: 

 

 

_________________________________ 

 

(Corporate Seal) 

 

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, 

evidencing the authority of the Attorney-In-Fact to act in behalf of the corporation. 
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 NON-COLLUSION AFFIDAVIT 

 

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 

 

1. This Non-Collusion Affidavit is material to any contract pursuant to this proposal.  According to the 

Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-

Collusion Affidavits to be submitted together with bids. 

 

2. This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder 

who is authorized to legally bind the bidder. 

 

3. Bid rigging and other efforts to restrain competition, and the making of false sworn statements in 

connection with the submission of bids are unlawful and may be subject to criminal prosecution.  The 

person who signs the Affidavit should examine it carefully before signing and assure himself or 

herself that each statement is true and accurate, making diligent inquiry, as necessary, of all other 

persons employed by or associated with the bidder with responsibilities for the preparation, approval, 

or submission of the bid. 

 

4. In the case of a bid submitted by a joint venture, each party to the venture must be identified in the 

bid documents, and an Affidavit must be submitted separately on behalf of each party. 

 

5. The term "complementary bid" as used in the Affidavit has the meaning commonly associated with 

that term in the bidding process, and includes the knowing submission of bids higher than the bid of 

another firm, any intentionally high or noncompetitive bid, and any form of bid submitted for the 

purpose of giving a false appearance of competition. 

 

6. Failure to file an Affidavit in compliance with these instructions will result in disqualification of the 

bid. 
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

 

State of ________________________ 

 

County of _______________________ 

 

_________________________________, being first duly sworn, deposes and says that: 

 

 (1)  He/She is______________________________________________ 

   (Owner, Partner, Officer, Representative or Agent) 

of ________________________________________________, the Bidder  

that has submitted the attached Bid or Bids; 

 

 (2) He/She is fully informed respecting the preparation and contents of the attached Bid 

and of all pertinent circumstances respecting such Bid; 

 

 (3) Such Bid is genuine and is not a collusive or sham Bid; 

 

 (4) Neither the said Bidder nor any of its officers; partners, Owners, agents, 

representatives, employees or parties in interest, including this affiant, has in any way colluded, 

conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to submit 

a collusive or sham Bid in connection with the Contract for which the attached Bid has been 

submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly 

or indirectly, sought by agreement or collusion or communication of conference with any other 

Bidder, firm or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix 

any overheld, profit or cost element of the Bid price or the Bid price of any other Bidder, or to secure 

through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City 

of Reading or any person interested in the proposed Contract; 

 

 (5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by 

any collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 

agents, representatives, Owners, employees, or parties in interest, including this affiant; and, 

 

 (6) Neither the said Bidder nor any of its officers, partners, Owners, agents or parties in 

interest, have any interest, present or prospective, that can be reasonably construed to result in a 

conflict of interest between them and the City of Reading, which the Bidder will be required to 

perform. 
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I state that _____________________________ understands and acknowledges that the above 

     (Name of Firm)  

representations are material and important, and will be relied on by the City of Reading in awarding 

the contract(s) for which this bid is submitted.  I understand and my firm understands that any 

misstatement in this affidavit is and shall be treated as fraudulent concealment from the City of 

Reading of the true facts relating to the submission of bids for this contract. 

 

 

 

_________________________________ 

(Name and Company Position) 

 

 

SWORN TO AND SUBSCRIBED 

BEFORE ME THIS ________ 

DAY OF _________, 20___ 

 

 

 

_________________________          My Commission Expires 

     Notary Public 
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CONTRACT DOCUMENTS 
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C O N T R A C T 

 

 

NOTE;  This contract is not to be filled in until contract is awarded. 

 

 THIS AGREEMENT, made and concluded this __________________  day of 

______________, in the year two thousand and ______, by and between the City of Reading, a 

municipal corporation of the Commonwealth of Pennsylvania, located in the County of Berks, said 

Commonwealth, party of the first part, and ____________________, Contractor, party of the second 

part, pursuant to law and to the provisions and requirements of the ordinance of the City of Reading, 

Pennsylvania. 

 

 WITNESSETH, that the parties to these presents, each in consideration of the agreements on 

the part of the other herein contained, have agreed, and hereby do agree, the party of the first part for 

itself, its successors and assign, and the party of the second part for itself, himself, or themselves, its 

successors, or his or their executors and administrators as follows: 

 

 CONTRACTOR'S GENERAL AGREEMENT.  The Contractor covenant, promises and 

agrees to and with the party of the first part, for the consideration hereinafter mentioned and 

contained, and under the penalty expressed in a bond bearing date of ________________ and hereto 

attached, to furnish all the material, machinery, equipment, tools, labor and transportation, except as 

hereinafter otherwise provided, at his own cost, necessary or proper for the purpose of executing the 

work embraced in this contract in a good, substantial and workmanlike manner, and in strict 

accordance with the specifications pertaining to this contract a herein contained. 

 

 PARTS OF CONTRACT.  The Location Map; Notice to Contractors; Bid Instructions; 

Documents to be Submitted with Bid; Contract Documents; Documents to be Submitted During the 

Course of the Contract; Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-

Construction Conference Questionnaire; Affirmative Action Requirements; General Provisions; 

Supplementary General Terms and Conditions; Technical Specifications; Supplementary Technical 

Specifications; and Correspondence and Supportive Documentation shall each form a part of the 

Contract. 

 

 THE CONTRACT SUM.  The City shall pay the Contractor for the performance of the 

Contract, subject to additions and deductions provided therein, in current funds as follows: 

_________________ ___________________________________________________ (state here the 

lump sum amount, unit prices, or both as desired in individual cases.) 

 

Where the quantities originally contemplated are so changed that application of the agreed unit price 

to the quantity of work performed is shown to create a hardship to the Owner or the Contractor, there 

shall be an equitable adjustment of the Contract to prevent such hardship. 
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 TIME & MANNER OF DOING WORK.  The party of the second part agrees to commence 

the construction of the work to be done under this contract, immediately upon receiving written 

notice from the Director of Parks & Public Buildings, or other applicable Director, so to do and to 

complete the entire work not later than October 31, 2004 it being expressly agreed and understood 

that the time of beginning, rates of progress and time of completion of the work are essential under 

this contract.  Time is to be considered to be the essence of this contract. 

 

 STIPULATED DAMAGES.  The Contractor shall begin work within five (5) days of receipt 

of written notice from the applicable Director, to do so.  If the Contractor fails to complete and finish 

the work in conformity with the terms and provisions of this Contract within the time herein before 

specified, he shall pay to the City the sum of One Hundred Dollars ($100.00) for each and every day 

thereafter, including Sundays and holidays, that the finishing of the Contract is delayed, which sum 

shall be construed as stipulated and liquidated damages and not as a penalty and shall be deducted 

from the amount due by the terms of the Contract; provided, however, that in case of justifiable delay, 

the City shall extend the time for completion of said work as provided for in Article G.7, but no 

extension of time for any reason beyond the time fixed herein for the completion of the work shall be 

deemed a waiver by the City of the right to abrogate this Contract for abandonment for delay. 

 

 LIENS.  Neither the final payment nor any part of the retained percentage shall become due 

until the Contractor, if required, shall deliver to the City a complete release of all liens arising out of 

this Contract, or receipts in full in lien thereof, and, if required in either case, an affidavit that so far 

as he has knowledge or information the release and receipts include all the labor and material for 

which a lien could be filed.  If any lien remains unsatisfied after all payments are made, the 

Contractor shall refund to the City all monies that the latter may be compelled to pay in discharging 

such a lien, including all costs and a reasonable attorney's fee. 

 

 BASIS OF CONTRACT.  This contract is founded on ________ ___________ 

 

_____________________________________________________________________________ 

 

 

____________________________________________________________________________ 

 

 IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be 

executed by its Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, 

and the party of the second part. 

 

____________________________________________________________________________ 

 

____________________________________________________________________________ 

 

the day and year first above written. 
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CITY OF READING 

 

BY: __________________________ 

Mayor 

 

ATTEST: 

 

_______________________ 

City Clerk 

 

Signed and Sealed in the Presence of 

 

 

___________________________________________________________ 

CONTRACTOR 

 

___________________________________________________________ 

PRESIDENT 

 

___________________________________________________________ 

SECRETARY 

 

 

 

CONTRACT NO. _________
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 PERFORMANCE BOND 

 

 

 Know all men by these presents that we, 

__________________________________________________herein after called the Principal, and  

___________________________________, hereinafter called the SURETY, a corporation organized 

and existing under the laws of the state of Pennsylvania are held and firmly bound unto the City of 

Reading, hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of 

______________ Dollars & 00/100 ($__________), lawful money of the United States of America, 

for the payment of which sum we bind ourselves, our heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

 WITNESSETH THAT: 

 

 WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain proposal, dated 

________, 20 ___, to perform the WORK for the OBLIGEE, in connection with the 

____________________________________________ 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

 WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General 

Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, 

known and cited as the "Public Works Contractors Bond Law of 1967", PL 869 (the Act"); and 

 

 WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the 

PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish 

this BOND to the OBLIGEE, with this Bond to become binding upon the award of the CONTRACT 

to the PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL; and 

  

 WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall 

be furnished by the PRINCIPAL to the OBLIGEE; and 

 

 WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the 

PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to 

the PRINCIPAL in accordance with the PROPOSAL, then the PRINCIPAL and the OBLIGEE shall 

enter into a CONTRACT with respect to performance of the WORK, the form of which CONTRACT 

is set forth in the CONTRACT DOCUMENTS. 

 

 NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the 

PRINCIPAL and any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK 

shall be subcontracted, and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, 

promptly shall pay or shall cause to be paid, in full, all money which may be due any claimant 

supplying labor or materials in the prosecution and performance of the WORK in accordance with the 

CONTRACT DOCUMENTS, including any amendment, extension or addition to the CONTRACT 
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DOCUMENTS, for material furnished or labor supplied or labor performed, then this BOND shall be 

void; otherwise, this BOND shall be and shall remain in force and effect. 

 

 This BOND, is executed and delivered under and subject to the Act, to which reference 

hereby is made. 

 

 The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 

CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 

performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes 

and/or additions to the CONTRACT, and/or any giving by the OBLIGEE of any extensions of time 

for the performance of the WORK in accordance with the CONTRACT DOCUMENTS, shall not 

release, in any manner whatsoever, the PRINCIPAL and the SURETY, or either of them, or their 

heirs, executors, administrators, successors and assigns, from liability and obligations under this 

BOND; and the SURETY, for value received, does waive notice of any such alterations, changes, 

additions, extensions of time, act of forebearance and/or reduction of retained percentage. 

 

 IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this bond to be signed, 

sealed and delivered this _____ day of _____, 20__. 

 

(INDIVIDUAL PRINCIPAL) 

 

__________________________(Seal) 

(Signature of Individual) 

Witness: 

 

_______________________________ 

 

Trading and Doing Business as: 

 

_______________________________ 
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(PARTNERSHIP PRINCIPAL) 

 

_____________________________(Seal) 

(Name of Partnership) 

Witness: 

 

__________________________ By: __________________________(Seal) 

(Partner) 

Witness: 

 

 

__________________________ By: __________________________(Seal) 

(Partner) 

Witness: 

 

__________________________ By: __________________________(Seal) 

(Partner) 

 

Witness: 

 

__________________________ By: __________________________(Seal) 

(Partner) 

 

(CORPORATION PRINCIPAL) 

 

Attest: 

 

___________________________ 

(Asst. Secretary) 

_____________________________ 

(Name of Corporation) 

 

By:___________________________ 

(Vice) President 

(Corporate Seal) 

or (if appropriate) 

 

_____________________________ 

(Name of Corporation) 

 

By: ___________________________ 

(Officer or Auth. Rep.) 

Title:__________________________ 

 

*Attach appropriate proof, dated as of the same date as the Bond, evidencing authority to execute in 

behalf of the corporation. 
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Signed _________________________ 

 

_________________________________ 

(Title) 

 

Subscribed and sworn to before me on 

 

this ___ day of ___________, 20 ___ 

 

___________________________________ 

 

___________________________________ 

(Title) 

 

My commission expires:  

 

____________________________________ 

 

(Corporation Surety) 

 

_________________________________ 

(Name of Corporation) 

 

By: _______________________________ 

Attorney-in-fact 

 

Witness: 

 

 

_________________________________ 

 

(Corporate Seal) 

 

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, 

evidencing the authority of the Attorney-In-Fact to act in behalf of the corporation. 
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STATEMENT 

 

Accepting Provisions of the Workers’ Compensation Act 

 

STATE OF ___________________) 

        )   ss.  

COUNTY OF __________________) 

 

The undersigned contractor has accepted the provisions of the Workers’ Compensation Act of 

Pennsylvania, with all supplements, and has insured liability thereunder in accordance with the terms 

thereof with the insurance company whose signature is attached hereto. 

 

For Individual 

 

_________________________ (Seal) 

 

For Corporation 

 

________________________________ 

(Name of Corporation) 

 

By: _______________________________ 

(Official Title) 

 

Attest: _______________________________ 

(Secretary or Asst. Secretary) 

 

For Partnership 

 

_______________________________ 

(Name of Partnership) 

 

By:  ___________________________ (Seal) 

 

___________________________ (Seal) 

(Partners) 

 

_____________________________ 

(Name of Insurance Company) 

 

By:  _____________________________ 

Attorney-in-Fact 
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INDEMNITY AGREEMENT & HOLD HARMLESS 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated 

_________________, 20 __, providing for the ___________________________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 

City of Reading, Pennsylvania. 

 

 NOW, THEREFORE, in consideration of the award of said contract to the undersigned, 

___________________, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in 

hand paid to the said _________________by the City of Reading, receipt whereof is hereby 

acknowledged, the said ____________________ agrees to indemnify and save harmless the CITY 

OF READING, its officers, agents, servants, and employees against any and all loss, damage, costs 

and expenses which the said CITY may hereafter suffer, incur, be put to or pay by reason of any 

bodily injury (including death) or damage to property arising out of any act or omission in 

performance of the work undertaken under the aforesaid contract. 

 

EXECUTED this _____ day of ____________________, 20__. 

 

By: ______________________________ 

 

Title: _____________________________ 

 

 

ATTEST: 

 

________________________ 

 

 

________________________ 

(Title)
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STIPULATION AGAINST LIENS 

 

 WHEREAS, _____________________, hereinafter called the CONTRACTOR, has entered 

into a CONTRACT, dated _____________, 20 __, with ____________________________ 

hereinafter called the CITY, to provide materials and perform labor necessary for the 

_________________________________________________________________________________ 

_________________________________________________________________ as set forth in the 

CONTRACT DOCUMENTS. 

 

 NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as 

part of the said CONTRACT, and for the consideration therein set forth, that neither the undersigned 

CONTRACTOR, any SUBCONTRACTOR or material man, nor any other person furnishing labor or 

materials to the said CONTRACTOR under this CONTRACT shall file a lien, commonly called a 

mechanic's lien, for WORK done or materials furnished for the above contract. 

 

 This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) 

days after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law 

of 1963 of the Commonwealth of Pennsylvania in such case provided. 

 

 IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper 

officers to be affixed thereto on this __________ day of _______________, 20___. 

 

(SEAL) 

 

__________________________ By:____________________________ 

(CITY OF READING)  

 Title: _________________________ 

 

ATTEST: 

 

By: ________________________ 

 

Title: ______________________ 

 

(SEAL) _____________________________ 

 (Contractor) 

ATTEST: By: __________________________ 

 

 Title: _________________________ 
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NON DISCRIMINATION STATEMENT 

 

 

 

 The undersigned hereby certifies that it shall not discriminate against any employee or 

applicant for employment because of race, color, religion, sex, handicap, familial status, or national 

origin.  The undersigned shall take affirmative action to insure that applicants for employment are 

employed, and that employees are treated during employment, without regard to their race, color, 

religion, sex, handicap, familial status, or national origin. 

 

 

____________________________ 

 

 

____________________________ 

BIDDER 

 

____________________________ 

TITLE 
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NOTICE TO PROCEED 

 

 

 

TO: 

 

 

 

 

Project_________________________________ 

 

Contract No.___________________________ 

 

Amount of Contract____________________ 

 

You are hereby notified to commence work on the referenced contract on or before 

________________, 20___, and shall fully complete all of the work of said contract within______ 

consecutive calendar days thereafter.  Your completion date is therefore______________, 20____. 

 

The contract provides for an assessment of the sum of $__________ as liquidated damages for each 

consecutive calendar day after the above established contract completion date that the work remains 

incomplete.   

 

Dated this _________day of ______________, 20___. 

 

 

By_________________________________ 

 

Title_______________________________ 

 

 

 

ACCEPTANCE OF NOTICE 

 

Receipt of foregoing Notice to Proceed is hereby acknowledged 

 

By ______________________________________________________________ 

 

this ___________day of __________________ 20_____. 

 

By ________________________________ 

 

Title _____________________________ 
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GENERAL PROVISIONS 
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GENERAL PROVISIONS 

 

G.1 SUB-HEADINGS.  The paragraph headings are inserted in these provisions and the following 

specifications for convenience only and shall not be considered as interpreting or limiting the 

application of paragraphs. 

 

G.2 DEFINITIONS.  The following terms and expressions used in this contract and specifications 

shall be understood as follows: 

 

The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to 

this contract. 

 

The word "Engineer" shall mean the Engineer, Architect, or other official in direct charge of the work 

for the City or his authorized representative as designated by the applicable Director. 

 

The word "Inspector" shall mean an inspector of the City assigned to the inspection of materials, 

structures and workmanship under this contract. 

 

The word "Contractor" shall mean the party of the second part to this contract, whether a corporation, 

partnership, or individual. 

 

The word "Specifications" shall mean the specifications describing the work, the drawings, and the 

general provisions. 

 

The word "Drawings/Plans" shall mean the general drawings, plans, maps, diagrams or illustrations 

accompanying these specifications, and such supplementary drawings as may be furnished from time 

to time. 

 

The term "Materials" as used herein includes, in addition, to materials incorporated in the project 

used or to be used in the operation thereof, equipment and other materials used and/or consumed in 

the performance of the work. 

 

Wherever in the specifications the words "to be," "to be done," "if," "as," "directed," "required," 

"permitted," "ordered," "instructed," "designated," "considered necessary," or words of like import 

are used, it shall be understood that the direction, requirement, permission, order, instruction, 

designation or decision of the Engineer is intended, and similarly the words "approved," "acceptable," 

"satisfactory," or words of like import, shall mean approved by, acceptable or satisfactory to, the 

applicable Director or the Engineer, unless the context show that another meaning is plainly intended. 

 

G.3 SPECIFICATIONS AND DRAWINGS.  The specifications and drawings are intended to 

cover all of the work that is known to be required to effect a complete installation.  They are intended 

to be mutually explanatory of each other, but should any discrepancy or inconsistency appear or any 

misunderstanding arise as to the import of anything contained in either the specifications or the 

drawings, the interpretation of the doubtful portions will be made by the Engineer, whose decision 

shall, in all cases, be final and binding on the Contractor. 

 

Any materials or workmanship obviously necessary to satisfactory completion shall be furnished and 
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installed whether or not specifically shown or mentioned.  Any corrections of errors or omissions in 

the specifications or drawings, or both, may be made by the Engineer when such correction is 

necessary for the proper fulfillment of their intention as determined by him/her.  Figures shall have 

preference over scale in reading dimensions.  Copies of the specifications and drawings shall be kept 

constantly at the work.  Any supplementary or detail drawings which may be made by the Engineer 

subsequent to the date of this contract, relating to the work herein contemplated, as showing more 

particularly the details of the work to be done, or specifications and the drawings furnished by the 

Contractor and approved by the Engineer, are, and are to be held to be, controlling parts of this 

contract insofar as they do not conflict with other provisions of the contract. 

 

If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical 

conditions of the locality, or any errors or omissions in the plans or in the layout as given by the 

points and instructions furnished by the Engineer, it shall be his duty to inform the Engineer, in 

writing, and the Engineer shall promptly verify the same.  Any work done after such discovery, until 

authorized, will be done at the Contractor's risk. 

 

G.4 ENGINEER TO DECIDE.  All work under this contract shall be done in a manner acceptable 

to the Engineer, who shall determine the amount, quality, acceptability and fitness of the several 

kinds of work and material which are to be paid for hereunder, and shall decide all questions which 

may arise as to measurements of quantities and the fulfillment of the conditions of this contract on the 

part of the Contractor. 

 

G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS.  

The work at all stages of its completion must conform with the specifications and drawings and with 

the lines and grades and other instructions of the Engineer, as given from time to time during the 

progress of the work.  In no case will any work in excess of the requirements of the drawings as 

interpreted by the Engineer be paid for unless authorized in writing by the Engineer. 

 

G.6 RIGHT TO MAKE CHANGES IS RESERVED.  The City reserves the right to make 

alterations in the location, lines, grade, plan, form dimensions, numbers or materials of the work 

herein contemplated, either before or after the commencement of construction.  If such alterations 

diminish the amount of work to be done, they shall not form the basis for a claim for damage or for 

loss of anticipated profits from the work which may be dispensed with; if they increase the amount of 

work, such increase shall be paid for according to the quantity of work actually done and at prices 

stipulated for such work under this contract.  All work actually done under a unit price (where 

applicable) contract, whether more or less than the quantity estimated or specified, shall be paid for 

by the determined units, on the basis of the bid per unit in the proposal. 

 

G.7 EXTENSION OF TIME.  If the Contractor is delayed at any time in the progress of the work 

by any act or neglect of the City, or by City employees, or by any other contractor employed by the 

City, or by changes ordered in the work, or by strikes, lockouts, fire, unusual delay in transportation, 

unavoidable casualties or any causes beyond the Contractor's control, or by any cause which the 

Engineer shall decide to justify the delay, then the time of completion shall be extended for such 

reasonable time as the Engineer may decide subject to the approval of the applicable Director.  

 

No such extension shall be made for delay due to rejection of defective materials or workmanship or 

for any delay occurring more than seven (7) days before claim therefore is made in writing to the 
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Engineer.  In the case of a continuing cause of delay, only one claim is necessary. 

 

If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no 

claim for delay shall be allowed because of any delay in the furnishing of drawings to the Contractor. 

 

G.8  ADEQUATE PLANT AND METHODS.  The Contractor shall furnish such construction plant 

and use such methods and appliances as will secure a satisfactory quality of work and a rate of 

progress which will insure the completion of the work within the time specified.  Before starting the 

installation of the construction plant, the Contractor shall submit to the Engineer, for approval, a plan 

showing the general arrangement of the plant to be installed and the proposed facilities for storage of 

materials and equipment.  If at any time the plant or any portion of it shall appear to the Engineer to 

be, or likely to become, inadequate, incomplete, faulty or unsafe, the Contractor shall promptly obey 

the orders of the Engineer to supplement or to remove or replace the same; but the failure of the 

Engineer to issue such orders shall not relieve the Contractor of his responsibility for the efficiency, 

adequacy and safe operation of the plant. 

 

He shall cover and protect his work from damage, and all injury to the same, before completion of the 

contract. 

 

He shall be financially responsible for all damage to the party of the first part or its property, to other 

contractors, to the neighboring premises, or to any private or personal property, for any cause 

whatsoever, during the period of the contract. 

 

G.9  WORKERS.  The Contractor shall employ only competent and skillful employees to do the 

work, and whenever the Engineer shall notify the Contractor, in writing, that any person on the work 

is, in his/her opinion, incompetent, unfaithful or disorderly, uses threatening or abusive language to 

any official having supervision of the work, or is in any other way unsatisfactory, such person shall 

be discharged from the work and shall not again be employed on it except with the consent of the 

Engineer. 

 

Neither party shall employ or hire any employee of the other party without the latter's consent. 

 

G.10  WAGES.  All employees directly employed on this work shall be paid wages which shall in no 

event be less than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor 

prescribed by the Council of the City of Reading, in accordance with Bill No. 33 and/or the 

Commonwealth of PA Prevailing Wage Act, P.L. 987 as may be amended. 

 

G.11  PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT.  A penalty 

shall be exacted from the Contractor in an amount equal to twice the difference between the minimum 

wage contained in the prescribed wage rates, and the wage actually paid to each laborer or mechanic 

for each day during which he has been employed at a wage less than that prescribed. 

 

G.12  INSPECTORS TO REPORT VIOLATIONS.  Every person assigned as an Inspector of the 

work to be performed under this contract, in order to aid in enforcing the fulfillment of the minimum 

wage requirements thereof, shall, upon observation or investigation, report to the applicable Director, 

all violations of minimum wage stipulations, together with the name of each laborer or mechanic who 

has been paid a wage less than that prescribed, and the day or days of such violation. 
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G.13  PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR.   

All minimum wage violation penalties shall be withheld and deducted for the use of the City from 

any moneys due the Contractor by the City; provided, that if the Contractor subsequently pays to all 

laborers and mechanics the balance of the amounts stipulated as minimum wages, the City shall pay 

to the Contractor the amounts so withheld. 

 

G.14  CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES.  The Contractor  

hereby assumes all responsibility for himself/herself, his/her  agents and employees growing out of 

connection with the execution of the work called for by this contract, for the violation of, City 

ordinances and the laws governing contract work in the Commonwealth of Pennsylvania.  The 

Contractor further agrees to hold the City of Reading harmless from all responsibility for employees 

on this work under the Workmen's Compensation Act of the Commonwealth of Pennsylvania, and to 

carry insurance on his/her employees, as provided thereby. 

 

G.15  CONTRACTOR REPRESENTED ON THE WORK.  The Contractor shall give personal 

attention constantly to the faithful prosecution of the work and shall be present, either in person or by 

a competent superintendent, on the site of the work, continuously during its progress.  Such 

representative shall have authority to receive and to act without delay upon all instructions of the 

Engineer or assistants in the prosecution of the work in conformity with the contract. 

 

Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing.  In 

those cases where orders are given orally they shall be confirmed in writing.  Orders or directions, 

written or oral, from the Engineer, delivered to the Contractor's office shall be considered as delivered 

to the Contractor. 

 

G.16  REPRESENTATIVE MUST BE PRESENT.  In case the Engineer or a representative may at 

any time have occasion to give directions regarding the work for the reason that the same is not, in 

the Engineer's opinion, being carried out in accordance with the provisions of this contract, and 

should there be no responsible representative of the Contractor on the ground empowered to receive 

such instructions, the Engineer or a representative shall order that particular portion of the work to be 

stopped until such representative of the Contractor appears and receives instructions.  It is hereby 

agreed that suspensions of the work for such cause shall not entitle the Contractor to claims for 

damage of any kind, nor to an extension of the time in which to complete the work to be done under 

this contract. 

 

G.17 LEGAL ADDRESS OF CONTRACTOR.  The address given in the bid or proposal upon which 

this contract is based is hereby designated as the legal address where all notices, letters and other 

communications to the Contractor shall be mailed or delivered prior to the beginning of the work 

provided for in this contract.  The delivery at the above-named place, or depositing in a post-paid 

wrapper directed to the above place, in any post office box regularly maintained by the post office, of 

any notice, letter or other communication to the Contractor, shall be deemed sufficient service thereof 

upon the Contractor and the date of said service shall be the date of such delivery or mailing. 

 

G.18  CHANGE IN ADDRESS.  Such address may be changed at any time  

by an instrument in writing executed and acknowledged by the Contractor and delivered to the City.  

Nothing herein contained shall be deemed to preclude or render inoperative the service of any notice, 
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letter or other communication upon the Contractor personally. 

 

G.19  LAWS, ORDINANCES AND REGULATIONS.  The Contractor shall be fully informed as to 

all laws, ordinances and regulations in any manner affecting those engaged or employed in the work, 

or the materials used in the work, or in any way affecting the conduct of the work, and of all orders 

and decrees of bodies or tribunals having any jurisdiction over the same, if any discrepancy or 

inconsistency shall be discovered in this contract, specifications or drawings, in relation to any such 

law, ordinance, population, order or decree, the contractor shall immediately report the same in 

writing to the Engineer.  At all times the Contractor shall observe and comply with all laws, 

ordinances, regulations, orders and decrees which may be in effect during the progress of this 

contract; and shall indemnify and save harmless the City and its officers and employees against any 

claim or liability arising from the violation of any legal requirement in the prosecution of this 

contract. 

 

G.20  INDEMNIFICATION OF CITY.  In case any action at law, proceeding in eminent domain, or 

suit in equity may or shall be brought against the party of the first part, or any of its offices or agents, 

for or on account of the failure, omission or neglect of the Contractor or the subcontractors, his/her or 

their employees or agents, to do and perform any of the covenants acts, matters, or things by this 

contract undertaken to be done or performed by the Contractor or subcontractors, his/her or their 

employees or agents, or for any injury or damage caused by the negligence of the Contractor or 

subcontractors, his/her or their employees or agents, or for damage or injury for which the Contractor 

undertakes responsibility under the provisions of this contract, the Contractor shall immediately 

assume and take charge of the defense to such actions, proceedings or suits in like manner and to all 

intents and purposes, as if said actions, proceedings or suits had been brought directly against the 

Contractor; and the Contractor shall also indemnify and save harmless the party of the first part, its 

officers and agents, of and from all loss, cost or damage whatever arising out of such actions, 

proceedings or suits as may or shall be brought as aforesaid. 

 

G.21  SUITS AND CLAIMS.  The Contractor agrees to indemnify and save harmless the City of 

Reading, the applicable Director, the Engineer, and their assistants, from all suits or actions of every 

name and description, either in law or in equity, including proceedings in eminent domain for the 

recovery of consequential damages, or for or on account of use of patented appliance, brought against 

them or either of them, or for any damage or injuries received or sustained by any party or parties, 

person or persons, natural or artificial, either in the performance or as a result of the work under this 

agreement, regardless of whether such suits, actions or proceedings brought are based or grounded 

upon negligence of the Contractor, the subcontractors, or his/her or their agents, servants or 

employees.  The Contractor further agrees that all or as much of the monies due under this agreement 

as shall be or may be considered necessary by the applicable Director, shall or may be retained, 

without any liability of the City to the Contractor, for interest thereon because of the retention 

thereof, until all such suits, proceedings or claims have been settled or terminated, and satisfactory 

evidence to that effect furnished to the applicable Director, provided however, that no such monies 

shall be retained by the City after six (6) years following the completion and acceptance of the work 

under the contract, excepting for or on account of claims filed or suits or proceedings begun before 

the expiration of the applicable statute of limitations. 

 

G.22  RESPONSIBILITY FOR INJURY.  The Contractor shall assume all responsibility for loss, 

damage or injury to persons or property arising out of the nature of the work, from the actions of the 
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elements, or from any unforeseen or unusual difficulties over which the City has no control, in 

addition to and without limiting the Contractor's liability under the other provisions of the contract. 

 

G.23  CONTRACTOR'S CLAIMS FOR DAMAGE.  If the Contractor claims  

compensation for any damage alleged to have been sustained by reason of any act or omission on the 

part of the City or any of its agents, he shall, within one (1) week after the sustaining of such damage, 

make a written statement to the Engineer of the nature of the damage sustained, and shall, on or 

before the fifteenth (15th) day of the month succeeding that in which any such damage shall have 

been sustained, file with the Engineer an itemized statement of the details and amounts of such 

damage, and unless such statement shall be made as so required, the claim for compensation shall be 

forfeited and invalid, and the Contractor shall not be entitled to payment on account of any such 

damage. 

 

G.24  LINES AND GRADES.  All lines and grades will be given by the Engineer, but the Contractor 

shall provide such material and give such assistance therefore as may be required by the Engineer, 

and the marks so given shall be carefully preserved.  The Contractor shall keep the Engineer 

informed, a reasonable time in advance, of the time and places a which he/she intends to work, in 

order that lines and grades may be furnished and necessary measurements for record and payment 

made with the minimum inconvenience to the Engineer or delay to the Contractor.  No claim for extra 

payment will be allowed for the cost to the Contractor of any material, work or delay occasioned by 

giving lines and grades, or making necessary measurements or inspections, as all such cost shall be 

considered to have been included in the price bid for the work. 

 

G.25  INSPECTION.  The Engineer will appoint such person or persons as may be deemed necessary 

to inspect properly the materials furnished and the work done under this contract, and to see that the 

same correspond strictly with these specifications.  Such materials and workmanship shall always be 

subject to the approval of the Engineer, but no inspection, approval or acceptance of any part of the 

work herein contracted for or of the materials used therein, nor any payment on account thereof, shall 

prevent the rejection of said work or materials at any time thereafter during the existence of this 

contract, should said work or materials be found to be defective, or not in accordance with the 

requirements of the contract. 

 

The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or 

representative to enter any manufactory, shop or other place where any material for, or part of the 

work is being prepared, manufactured or constructed, at any time when such work is in progress.  The 

Contractor shall furnish and prepare, or cause to be furnished or prepared, without charge, all such 

assistance, appliances, samples of materials and test specimens as may be ordered by the Engineer or 

such Inspector or representative for the purpose of making official tests and investigations.  The 

Engineer shall be notified of the time and place of preparation, manufacture or construction of any 

material for, or part of the work which he/she may wish to inspect before delivery at the site of the 

work.  Such notification shall be give a sufficient time in advance of the beginning of the work on 

such material or part to allow arrangements to be made for inspection and testing. 

 

G.26  NIGHT WORK.  No night work, except for the inspection of lighting, requiring the presence of 

the Engineer or Inspector will be permitted except in case of emergency, and then only with the 

written consent of the Engineer and to such an extent as may be judged necessary. 
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G.27  SUNDAY WORK.  No Sunday work will be permitted, except in case of great emergency, and 

then only with the written consent of the Engineer, and to such extent as is absolutely necessary. 

 

G.28  NO WORK IN BAD WEATHER.  No work shall be done under this contract when, in the 

opinion of the Engineer, the weather is unsuitable for good and careful work to be performed.  No 

concrete work shall be done on days on which the temperature falls below 25 degrees Fahrenheit.  

Should the severity of the weather continue such that the work cannot be prosecuted successfully, the 

Contractor, upon order of the Engineer, shall cease all such work until directed to resume the same.  

In the latter case, suitable extension of time shall be allowed to compensate for time actually lost as 

provided for in Article G.7. 

 

G.29.  NOT TO SUBLET OR ASSIGN.  The Contractor shall give personal attention constantly to 

the faithful prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose 

of this contract, or his/her title, right or interest in or to the same or any part thereof, nor shall the 

Contractor assign, by power of attorney or otherwise, any of the monies due or to become due, nor 

issue any order or orders or drafts on the Controller or Treasurer of the City of Reading for any 

monies due or to become due under this contract, unless by and with the consent of the City first duly 

had and obtained by resolution entered upon the minutes of said City. 

 

G.30  RIGHT OF PROPERTY IN MATERIALS.  Nothing in this contract shall be considered as 

vesting in the Contractor any right of property in materials used, after they shall have been attached to 

or incorporated in the work, nor in materials which have been estimated for partial payment, but all 

such materials, upon being so attached, incorporated or estimated, shall become the property of the 

City. 

 

G.31  DEFECTIVE MATERIALS AND WORKMANSHIP.  No materials of any kind shall be used 

until they have been examined and approved by the Engineer, who shall have full power to condemn 

any work and materials not in accordance with the specifications, and to require the Contractor to 

remove any work or materials so condemned.  Inspections of the work shall not relieve the Contractor 

from any of his/her obligations to fulfill the contract as herein described, and defective work shall be 

made good, and unsuitable materials may be rejected, notwithstanding that such work or materials 

may have been previously overlooked by the Engineer and accepted or estimated for payment if the 

work or any part thereof shall be found defective at any time before the final acceptance of the whole 

work, the Contractor shall immediately make good such defect in a manner satisfactory to the 

Engineer, and if any material brought upon the ground for use in the work shall be condemned by the 

Engineer as unsuitable or not in conformity with the drawings or specifications, the Contractor shall 

forthwith remove such materials from the vicinity of the work.  If the Contractor shall fail to remove 

or replace any defective or damaged materials or work after reasonable notice, the Engineer may 

cause such material or work to be removed or replaced, and the expense thereof shall be borne by the 

Contractor. 

 

G.32  RESPONSIBILITY FOR WORK.  The Contractor shall be held responsible for any or all 

materials or work to the full amount of all payments made thereon, and shall be required to make 

good, at his/her own cost, any injury or damage which said materials or work may have sustained 

from any source or cause whatever before its final acceptance. 

 

G.33  CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK.  If the work to be done 
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under this contract shall be neglected or abandoned, or the contract or any claim thereunder shall be 

assigned by the Contractor otherwise than as herein specified, or if at any time the Engineer shall be 

of the opinion, and shall so certify in writing to the City's representative, that the rate of progress is 

insufficient or that the work, or any part thereof, is unnecessarily or unreasonably delayed, or that the 

Contractor is violating any of the provisions of this contract or carelessly executing any portion of the 

work, the City may notify the Contractor and surety in writing to fulfill the conditions of the 

Contract; and should the Contractor or the surety fail to comply with said notice within ten (10) days, 

the City may notify the Contractor and the surety to discontinue all work, or any part thereof; and 

thereupon the Contractor and the surety shall discontinue said work, or said part thereof as the City 

may designate; and the City may thereupon, by contract or otherwise, as it may determine, complete 

the work or such part thereof, and charge the expenses thereof to the Contractor or the surety; and 

may take possession of and use therein such materials, animals, machinery, equipment, implements 

and tools of every description as may be found upon the work.  The expense so incurred shall be 

deducted and paid by the City out of any monies then due or to become due the Contractor under this 

contract; or any part thereof; and in case such expense is less than the sum which would have been 

payable under this contract if the same had been completed by the Contractor, the Contractor shall be 

entitled to receive the difference, and in case such expense shall exceed the latter sum, the Contractor 

or the surety shall pay the amount of such excess to the party of the first part. 

 

G.34  ALL PARTS OF WORK COVERED.  The Contractor further agrees that the following clauses 

relative to the construction of the work shall apply to each and all of the separate parts of the work, as 

though specially mentioned under the different headings in the specifications: 

 

Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials to the 

site of the work, making the arrangements therefore. 

 

Engineer Shall Measure - No work shall be covered over or filled in until it shall have been inspected 

by the Engineer. 

 

Materials Properly Stored - The materials to be used in construction shall be protected from 

deterioration and damage, and shall be so disposed of as not to endanger the work and in such manner 

that full access may be had at all times to all work under construction or completed. 

 

Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition as 

circumstances will permit and upon completion of the work, all surplus materials, earth, sand, rubbish 

and refuse of every kind, and all tools, machinery, equipment and other materials belonging to the 

Contractor shall be removed from the construction works and adjoining premises so as to leave 

everything in an acceptable condition, within a week after receipt of final certificate. 

 

G.35  ESTIMATED QUANTITIES APPROXIMATE.  In unit price contracts, the quantities of the 

various classes of work to be done and materials to be furnished under this contract, as estimated by 

the Engineer and listed in Specifications, attached hereto, are approximate and only for the purpose of 

comparing, on a uniform basis, the bids offered for the work under this contract; and neither the City 

nor the Council nor any member of the Council of the City of Reading is to be held responsible if any 

of the said estimated quantities shall be found to be not even approximately correct in the 

construction of the work; and the Contractor shall make no claim for damages on anticipated profits 

or loss of profit, because of a difference between the quantities of the various items of work actually 



 ____________________________________________________________________________________________  

Cellular Tower Facilities 45 

City of Reading, PA 

2013 

done or materials actually furnished and the estimated quantities stated in the Specifications, or 

because of the entire omission of any of the quantities or items stated in the Specifications. 

 

G.36  EXTRA WORK.  The Contractor shall do any work not herein otherwise provided for which, 

in the opinion of the Engineer, is necessary for the proper completion of the work, but not such work 

will be allowed or paid for except on a written order of the Engineer, and there shall be no claim for 

extra work or materials or for damage sustained except under this Article.  The extra work order 

issued by the Engineer shall specify the basis of payment for the extra work.  Any extra work or 

changes in the work involving changes in the plans and/or specifications shall be approved by the 

applicable Director, prior to the execution of the work. 

 

G.37  MONTHLY ESTIMATES.  Current payments for work done under this contract will be made 

as follows: on invoices submitted by the Contractor and approved by the Engineer or Architect.  Ten 

percent (10%) of each General Contractor invoice request shall be retained by the City on this 

contract until it is completed up to City codes and contract specifications and approved by a City 

Official or person representing a City Official Architect or Engineer. 

 

It is further agreed and understood that inclusion of any portion of the work in the monthly estimate 

shall not be construed as final approval or acceptance of the same. 

 

G.38  CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION.  Upon the  

completion of the work the Contractor shall tear down and remove all temporary buildings and 

structures built by the Contractor, remove and thoroughly clear away all debris, forms and surplus 

materials and leave the site of the work in a neat and satisfactory condition, and shall notify the 

Engineer when the work is ready for final inspection. 

 

G.39  WORK TO BE PROPERLY PERFORMED.  It is expressly understood that acceptance of 

work and materials during construction will not imply final acceptance of the work, if the final 

inspection shall disclose faulty workmanship or materials; and all work of whatever kind that, during 

its progress and before it is finally accepted, may become damaged from any cause, shall be repaired 

in a manner satisfactory to the Engineer or, if necessary, shall be broken up and removed and 

replaced with good and satisfactory work by the Contractor at his own expense.  All work of every 

description shall be the best of its respective kind; and everything not particularly specified herein 

shall be done and finished in the best manner, and as is usual in first-class work of the several kinds. 

 

Failure or neglect on the part of the Engineer, or any  authorized agents to condemn or reject any bad 

or inferior work or materials shall not be construed to imply an acceptance of such work or materials, 

if such bad or inferior materials or work becomes evident at any time prior to the final acceptance of 

the work and the release of the Contractor by the Council of the City of Reading; nor shall it be 

construed as barring the City of Reading at any subsequent time from the recovery for damages of 

such sum of money as may be needed to build a new all portions of the work in which fraud was 

practiced or improper materials hidden, whenever found. 

 

G.40  ACCEPTANCE AND FINAL PAYMENT.  Upon receipt of written notice that the work is 

ready for final inspection and acceptance, the Engineer or Architect shall promptly make such 

inspection, and when he/she finds the work acceptable under the contract fully performed he/she shall 

promptly issue a final certificate, over his/her own signature, stating that the work provided for in this 
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contract has been completed and is accepted under the terms and conditions thereof, and the entire 

balance found to be due the Contractor, including the retained percentage, shall be paid to the 

Contractor within (30) days after the execution of said final certificate. 

 

G.41  WAIVER.  Neither acceptance by the City, or any of its officers or employees, nor any order, 

measurement or certificate by the Engineer, nor any order by the City Council for payment of money, 

nor any payment for, nor any extension of time, nor any possession taken by the City or its officers or 

employees, shall operate as a waiver of any portion of this contract or of any power herein reserved to 

the City, or of any right to damage herein provided; nor shall any waiver of any breach of this 

contract be held to be a waiver of any other or subsequent breach.  All remedies provided in this 

contract shall be taken and construed as cumulative; that is, in addition to each and every other 

remedy herein provided. 

 

G.42  ACCEPTANCE OF FINAL CERTIFICATE.  The acceptance by the Contractor of payment of 

the final estimate shall be conclusive evidence of acceptance and approval of estimates, accounting 

and deductions, and of full payment by the City for all work, labor, materials and services done or 

furnished hereunder, and of full satisfaction, discharge, release and waiver of all claims and demand 

of; or on behalf of the Contractor against the City, arising out of this agreement and the execution 

thereof.  It is hereby further agreed that the Contractor shall not be entitled to demand or receive 

payment except in the manner set forth in this contract; and the Contractor further agrees that the final 

payment of the amount due under this contract and payment of the bills rendered for work done and 

materials furnished in accordance with any alterations of the same, shall release the City of Reading 

from any and all claims and liabilities on account of the work performed and materials furnished 

under said contract, or any alteration thereof. 

 

G.43  MAINTENANCE AFTER COMPLETION.  The Performance Bond shall remain in force for 

one (1) year from the date of completion and acceptance of the work under this contract, as security 

against any and all damage which may result from defects of materials or workmanship which may 

become apparent prior to the expiration of the one-year maintenance period.  During this period the 

Contractor shall, promptly upon notification from the Engineer, repair all breaks and failures due to 

defects of material or workmanship at his own expense.  If the Engineer shall deem it necessary and 

shall so direct, such repairs shall be made within twenty-four (24) hours after service of notice.  If the 

Contractor unnecessarily delays making repairs ordered, or if delay would cause serious loss or 

damage, the City may undertake to have such repairs made or defects repaired without previous 

notice, and the expense of such repairs shall be borne by the Contractor or the surety.  The Contractor 

shall be responsible for any damage resulting to any person or property from any violation of the 

guarantee and from unnecessary delays in making repairs. 

 

G.44  PRICES.  The Contractor agrees to furnish all the materials called for, and for all labor and use 

of all machinery, equipment and tools necessary for executing the work contemplated in this contract; 

for all royalties, for patents and patented materials, appliances and processes; also for all loss or 

damage arising out of the nature of the work, or from the action of the elements, or from any 

unforeseen reasons, obstructions or difficulties which may be encountered in the prosecution of the 

work, for all risks of every description connected with the work, and for all expenses incurred by or 

in consequence of the suspension of discontinuance of said work as herein specified, and for well and 

faithfully completing the work, and the whole thereof, according to the specifications and drawings 

and the requirements of the Engineer under them. 
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G.45  NO EXTRA COMPENSATION.  The Contractor further agrees not to ask, demand, sue for, or 

recover for any extra compensation, for any materials furnished or work done under this contract, 

beyond the amounts payable for the several classes of work or kinds of materials herein enumerated, 

which shall be actually performed and furnished at the prices therefore herein agreed upon and fixed. 

 

G.46  CONTRACTOR TO TAKE OUT ALL PERMITS.  The Contractor shall take out all necessary 

permits required by agencies of the City of Reading and/or all other governmental agencies; shall 

give all notices required by law or ordinances; shall pay all fees and charges incident to the due and 

lawful prosecution of the work covered by the contract, and shall comply with all laws and 

regulations relating to buildings and public highways.  All permits shall be at his expense. 

 

G.47  NO CLAIM FOR EXTRA WORK.  No claim for extra work or material shall be allowed to the 

Contractor, unless before the performance of all such extra work the applicable Director shall have 

first authorized the same in writing, and the price or prices to be paid therefore shall first have been 

agreed upon in writing between the Director and the Contractor, and the same shall have been done or 

furnished under a written order from the Director given before the performance of such extra work or 

the furnishing of such extra materials.  All claims for extra work or materials in any month shall be 

made to the Director in writing before the fifteenth (15th) day of the following month, and failing to 

make such claim within the time required, the right of the Contractor to extra pay for such extra work 

or materials shall be deemed to have been waived and forfeited. 

 

G.48  WORK TO BE DONE TO THE SATISFACTION OF THE CITY DESIGNATED 

ENGINEER.  All the work under this contract shall be done to the satisfaction of the City Designated 

Engineer, who shall in all cases determine the amount, quality, acceptability and fitness of the several 

amounts of work and materials which are to be paid for hereunder and shall decide all questions 

which may arise as to the measurement of quantities in the fulfillment of this contract on the part of 

the Contractor, and shall determine all questions respecting the true construction or meaning of the 

plans and specifications, and the determination and decision thereon shall be final and conclusive; 

and such determination and decision, in case any question shall arise, shall be a condition precedent 

to the right of the Contractor to receive any money hereunder. 

 

G.49  ENGINEER TO INSPECT AND REJECT.  The Engineer shall inspect  

the materials furnished and the work done, and see that the same strictly correspond to the 

specifications, and he shall at all times have free access to the works, storehouse and yard of the 

Contractor, and shall be privileged to take such samples therefrom as he may deem necessary; and if 

the work, or any material brought on the grounds for the use of the work, or selected for the same, 

shall be condemned by the Engineer, as unsuitable or not in conformity with the specifications, the 

Contractor shall forthwith remove such materials from the work. 

 

Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the 

Engineer that all payrolls, materials, bills and other indebtedness connected with the work have been 

paid. 

 

It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be 

evidence of the amount of work performed by the Contractor under and by virtue of this agreement, 

and shall be taken as the full measure of the compensation to be received by the Contractor.  The 
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aforesaid estimate shall be based upon the contract price for the furnishing of all the different 

materials and labor, and the performance of all the work mentioned in this contract, including the 

specifications, and where there may be any ambiguity therein, the Engineer's instructions shall be 

considered explanatory and the decision shall be final. 

 

No inspection, approval or acceptance of any of the work herein contracted for, or of the materials 

used herein, or any payment on account thereof shall prevent the party of the first part from objecting 

to the acceptance of said work or materials at any time during the existence of this contract.  Neither 

the inspection of the applicable Director, or Division Head, or the City Engineer or any of their 

employees nor any order, measurement or certificate by the City Engineer nor any order by the 

Director for the payment of money, nor any payment for, or acceptance of, the whole or any part of 

the work, by the Director of the Division of Planning, nor any extension of time, nor any possession 

taken by the Director or his employees, shall operate as a waiver of any provision of this contract, or 

any power herein reserved to the party of the first part, or of any right to damage herein provided; nor 

shall any waiver of any breach of this contract be held to be a waiver of any other subsequent breach. 

 

Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition 

to each and every other remedy herein provided; and in addition to all other suits, actions or legal 

proceedings the party of the first part shall be entitled to as of right. 

 

G.50  CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES.  The Contractor shall 

afford while the work is underway, the necessary facilities to any and all companies owning railway 

tracks, pipes, subway ducts, or other surface, sub-surface or super-surface construction on the line of 

the work, in the preservation of the same from injury, all without charge therefore the expense to the 

City. 

 

G.51  EXAMINATIONS.  At any time before or after completion of the work, should the City 

Engineer require it, the Contractor shall make such openings, and to such extent, through such part or 

parts of the work, as the City Engineer may direct, and shall restore the work so distributed to the 

satisfaction of the City Engineer; and should the work, in the opinion of the City Engineer, whose 

decision shall be final and conclusive therein, be found faulty in any respect, the whole of the expense 

incurred thereby shall be defrayed by the Contractor, according to and upon the prices herein set 

forth, but if otherwise, by the City. 
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SPECIFICATIONS FOR THE CELLULAR TOWER FACILITIES 

CITY OF READING, PENNSYLVANIA 
 

 

 

SCOPE OF WORK: 

 

The Owner of the Cellular Tower Facilities shall provide the following:   

 

 Design, construct, operate and maintain Cellular Tower Facilities on City owned properties, at 

no cost to the City. 

 

 Pay the City and or its assigns, on a monthly or quarterly basis, a Facilities Fee. 

 

 Include in their proposal, the estimated Facilities Fee paid to the City. 

 

 Issue to the City, a Surety bond in the amount of six (6) months of Facilities Fees to be 

released upon termination of any agreements between the City and or its assigns and the 

Owner of the Cellular Tower Facilities. 

 

 Enter into a multi-year agreement of no less than two years, with optional renewal terms of no 

less than one year with the City. 

 

 Compliance with all applicable federal, state, and City laws and ordinances. 

 

Respondents who are not an Owner of Cellular Tower Facilities shall provide: 

 

 Marketing and or sales Services that result in an agreement between the City and an Owner of 

Cellular Tower Facilities as described herein, within ninety (90) days from the date of the 

Respondent’s Proposal. 

 

 The City shall not be responsible for any costs for Respondent’s Services, as these costs 

should be borne by the Owner of the Cellular Tower Facilities. 

 

 Include industry specific references and qualifications in your proposal. 

 

 Issue a Surety bond in the amount of two (2) months of estimated Facilities Fees to be 

released upon the execution of any agreements between the City and or its assigns and the 

Owner of the Cellular Tower Facilities. 


